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Tender document No………………….                          Receipt No………………… 
 
Date of Issue………………….. 
 
For Rs.1000/-(Non refundable)                   Paid by:  Cash/Demand Draft/Pay order 
 
Name and address of Bidder: 
 
 
 
 
 
Contact Number:  
 
Reference to NIT:    169/14/04/T6-07(6) 
 

Tender document

 
Tender document No………………….                          Receipt No………………… 
 
Date of Issue………………….. 
 
For Rs.1000/-(Non refundable)                   Paid by:  Cash/Demand Draft/Pay order 
 
Name and address of Bidder: 
 
 
 
 
 
Contact Number:  
 
Reference to NIT :    169/14/04/T6-07(6) 
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O/o Cluster Development Executive 
Integrated Handloom Cluster Development Scheme 

Trichy Handloom Cluster 
C/O. M/s. Manamedu Handloom Tex Consortium, 

10/7, Sriram Complex, Thuraiyur Bypass Rd, 
Musiri – 621 211, Trichy Dist. 

 
 

 
Implementing Agency  

Textiles Committee 
Integrated Handloom Cluster Development Scheme 

Ministry Of Textiles,  
Government Of India  

P. Balu Road 
Prabhadevi Chowk 
Mumbai – 400 025 

Maharashtra 
 

 
Tender Documents For 

Dye House 
 At 

 
M/S Manamedu Handloom Tex Consortium  

Producer Company Limited 
SF No 269/5 Of Thumbalam Village 

Musari Taluk 
Trichy District 

 
 
 
 

Civil Engineer 
Er. Kannan B.Tech., 

 (Consulting Civil Engineer)  
Tiruchirappalli – 620 018.  

Tamil Nadu. 
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Tender Document 

O/o Cluster Development Executive 
Integrated Handloom Cluster Development Scheme 

Trichy Handloom Cluster 
C/o M/s. Manamedu Handloom Tex Consortium, 

10/7, Sriram Complex, Thuraiyur Bypass Rd, 
MUSIRI – 621 211 TAMILNADU 

 
 

NOTICE INVITING TENDER 

Sealed Quotations in the prescribed form are invited for works mentioned below: 
 

Issue No. Particulars 
Name of Works 
 

Construction of proposed building of Dye 
shade under IHCDP, O/o DC (Handlooms), 
Ministry of Textiles, Government of India, 
New Delhi 

Approx. amount of contract Rs 18.75 lakh  
Earnest Money  Rs.56,250.00 
Cost of Tender form Rs.1,000.00 
Time for Completion  5 months including rainy season 
Issue of Tender document 05-03-2012 to 23-03-2012 
Date and time for Pre-bid meeting 16-03-2012 
Last date and time of submission 
of Tender 

24-03--2012 

Date and time of opening of 
Tender 

26-03-2012 

Reference to N.I.T. 169/14/04/T6-07 (6) Dated 29/11/2011 
     
1. (a) Tender document for the above works may be obtained from the following addresses on 
cash payment or demand draft for Rs.1,000/- (not-refundable) in favour of Textiles Committee 
payable at Mumbai for set of tender documents including Bill of Quantities & drawings.  

1.   O/o.  Cluster Development Executive 
Integrated Handloom Cluster Development 
scheme, C/o. Manamedu Handloom Tex 
Consortium, 10/7, Sriram Complex, Thuraiyur 
Bypass Road, Musiri – 621 211,  
Trichy Dist., Tamilnadu.   
Ph.: 05465 – 225072, Mobile 9677671117 

2.   Regional O/o. Textiles Committee 
IInd Floor, S.K. Complex,  
54/598, Trichy Main Road,  
Gugai, Salem – 636 006  
Ph.: 0427 – 2467740,  Mobile 9677671117      
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 (b) Tender should be submitted in one sealed envelope marked as “tender for construction of 
Dye shade” containing two separate sealed envelopes one marked as “Technical Bid” & another 
marked as “Financial Bid”. 

I. Technical bid envelop should contain  

i. EMD Rs.56,250.00  
ii. Latest IT clearance certificate for last 2 years 

iii. Certificate from a Scheduled bank to prove their financial ability to undertake the 
work.  

iv. Proof of technical and organizational ability to execute the work in its various 
aspects 

v. Tenderer shall also submit a Valid Regd. No either with PWD of Tamil Nadu or 
any other department of Tamil Nadu Government of equivalent thereto 

vi. Also submit a declaration that the tenderer is Individual or partnership firm or 
company which has successfully carried out large works of the nature and has 
adequate organization and experienced personnel to handle this type and 
magnitude of work and requisite credential of technical & financial capability 
should also be furnished. 

vii. The tenderer should furnish relevant documents stating work done in previous 3 
years and having solvent enough to furnish bank guarantee of Rs 15 lakh 

II. Financial bid envelop should contain (a) Notice of inviting tender (b) Bill of Quantities   

 (b) One set of Tender Documents along with the earnest money as desired and an 
undertaking that the Tender is duly completed as per Contract, properly packed and scrolled shall 
reach the Office of the Cluster Development Executive, Integrated Handloom Cluster Development 
Scheme,  10/7 Sriram Complex, Thuraiyur bypass road , Musari-621211 on or before 4 P.M. date 24-
03-2012.  The Tenders will be opened at 11.30 am on  26/03/2012 in the O/o. Cluster Development 
Executive in the presence or otherwise of the tenderers. 

(c) Modifications, in any, of the Tender documents will be made only by way of 
addenda/corrigenda, copies of which will be sent in duplicate to each tenderer before the due date of 
the tender.  One copy shall be signed, packed and sealed along with tender documents.  Tender 
document to be submitted as detailed hereafter. 

  (d) Unbalanced Unit Rates: - In the case of a tender where the unit prices of any items 
appears unrealistic; such a tender will be considered as unbalanced.  The Tender issuing Authority 
reserves the right to call for the rate analysis in such items which are in his opinion, unbalanced and 
the tenderer is required to give them in a specified format.  In case the tenderer is unable to provide 
satisfactory explanations, the Textiles Committee reserves the right to disqualify such tender and 
forfeiting earnest money deposited without prejudice to any other right for failure on part of the 
tenderer. 

  (e) The tenderer shall not withdraw or revise or alter any conditions, rate(s) quoted within a 
stated period, unless he is called upon to do so in mutual agreement/negotiations.  The Textiles 



 
Tender Documents for construction of Dye House at Trichy Handloom Cluster  Page 6 of 31 

 
 Signature of the Bidder: Rubber stamp: 

Committee reserves the right to forfeit the earnest money deposited if the tenderer revokes or 
withdraws the tender within stated period. 

  (f) Tenders are liable to be rejected in which any of the particulars/prescribed information is 
either missing or incomplete in any respect and/or if the prescribed conditions are not fulfilled. 

 (g) Canvassing in connection with tender is strictly prohibited and if resorted to, the tender is 
liable to be rejected.  

 (h) Tenders containing uncalled remarks or any additional conditions are liable to be rejected. 

  (i) Any quotation reaching after the stipulated time and date or incomplete and partly 
completed shall not be considered. 

2.  (a) The Tenderer is required to deposit an Earnest Money as mentioned above in crossed 
cheque or pay order in favour of Textiles Committee payable at Mumbai. 

 (b) The earnest Money will be refunded to the unsuccessful tenderers within 60 days or till 
acceptance of the tender from the date of opening of the quotation / tender whichever is later 
without any interest. 

 (c)The earnest money deposited by the successful tenderer will be retained towards the 
Security Deposit for due fulfillment of the contract. 

3  Upon acceptance of the tender, the successful tenderer shall, within the time limit specified 
in the letter of intent, deposit with the Textiles Committee either in Demand Draft or in the form of 
Government Securities endorsed to the Textiles Committee a further sum which along with the 
Earnest Money paid by Contractor will amount 10% of the value of the contract before he is allowed 
to execute the contract and commence work.  Failure to deposit this additional amount within the 
stipulated time which shall include any extension granted by the Textiles Committee at its discretion 
will make the Earnest Money deposited by the Tenderer liable to forfeiture and the acceptance of his 
tender shall be considered as withdrawn.   

4 Tenderer should quote in English, in figures as well as in words the rates and amounts 
tendered by them. The amount of each item should be worked out and the total given. 

6 The tenders shall be opened for a period of 12 days for acceptance from the Starting date of 
issue of Tender document  

7 Full information should also be given by the Tenderer in respect of the following: 

a) If an individual : 
1. His full name, address and place of business 
2. His financial status. 
3. His previous experience. 

b) In case of partnership firm  
1. The names of all the partners and their addresses 
2. The financial status of the firm and its partners. 
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3. Previous experience of the firm and its partners. 
c) In case of Companies : 

1. Date and place of registration including date of commencement certificate in 
case of public companies. Certified copies of memorandum and articles are 
also to be furnished, along with the tender. 

2. Names & particulars including addresses of all the Directors. 
3. Previous experience. 
4. It’s authorized subscribed and paid-up capital. 

8. Each tender shall be signed by the tenderer with his usual signature and sealed to all pages of 
Tender Document and other enclosed documents as desired.  Tender by partnership of Hindu Joint 
Family firm may be signed in the firms name by one of the partners or the Manager as the case may 
be or any other duly authorized representative followed by the name and designation of the persons 
so signing.  An attested copy of the partnership deed must accompany the tender of any partnership.  
Tender by a Company shall be signed with the name of the Company by a person authorized in this 
and Power of Attorney or other satisfactory proof what a person signing the tender. Documents on 
behalf of the Company is duly authorized to do so, shall accompany the tender. 

9 Signature of the Tenderer shall be attested by the signature and address in english of two 
responsible individuals. 

10 Witnesses shall be persons of status and their address, names and occupations be stated below 
their signature.  All signatures shall be dated. 

11 Unless otherwise specified all rates and prices in the tenders shall cover sales tax and other 
taxes, Octroi and other duties. 
12 Tender not giving the full particulars as mentioned above or as called for are liable to 
summary rejection. 

13 The selected Contractor shall have to enter into an agreement in a non-judicial stamp paper 
(supplied by the contractor) with the Textiles Committee within fifteen days from the date of 
acceptance of his quotation, in accordance with the terms and conditions laid down in this contract 
documents and including any additions, omissions, alternations & modifications thereof as negotiated 
and mutually agreed between the contractor and Textiles Committee. 

14 The Contractors undertake and agree to handover the completed works of Textiles Committee 
within 5 months including monsoon from the date of issuing work order.  The contractors further 
agree that in case of any delay in handling over of the work, a penalty @ 1% for first month of delay 
and 2% per month thereafter shall be payable by the Contractor to the Textiles Committee to the 
extent of 10% of the job value in absence of any valid reasons.  

15 The Textiles Committee will be not responsible for or pay for expenses or losses, which may 
be incurred by any tenderer in the preparation of his tender. 

16 The Tender of any tenderer who has not conformed to foregoing instructions may not be 
considered.  



 
Tender Documents for construction of Dye House at Trichy Handloom Cluster  Page 8 of 31 

 
 Signature of the Bidder: Rubber stamp: 

CONDITIONS OF CONTRACT 

Definitions:  

1. The "contract" means the documents, forming this Notice Inviting Tender and Tender 
Documents submitted by the tenderer and the acceptance thereof including the formal agreement 
executed between the Textiles Committee and the contractor. 

2. In the contract, the following expressions shall unless otherwise required by the context have 
meaning hereby respectively assigned to them. 

• The expression "work" or "works" shall, unless thereby mean something either in the 
subject or context repugnant to such construction, be construed and taken to mean the works or by 
virtue of the contract contracted to be executed whether temporary or permanent and whether 
original, altered, substituted or additional. 

• The "Site" shall mean the land and / or other places on, into or through which work is to 
be executed under the contract or any adjacent land, path or street through which work is to be 
executed under the contract or any adjacent land, path or, street which may be allotted or used for 
the purpose of carrying out the contract.  

• The "Textiles Committee, Mumbai" means Textiles Committee on behalf of Committee 
formed by Cluster Development Core Group (CDCG) for the execution of the project.  

• The Officer-in-Charge means, who shall supervise and be in - charge of the work and 
who shall sign the contract on behalf of the Textiles Committee. 

Note: Words imparting the singular number include plural number and vice-versa. 

Security Deposit 

Clause 1 - The person whose tender may be accepted (hereinafter called the contractors, which 
expression shall unless excluded by or repugnant to the context, include his heirs, executers, 
administrators, representatives and assigns) shall permit Textile Committee at the time of making any 
payments to him for the value of work done under the contract to deduct the security deposit as 
under: 

The Security Deposit to be taken for the due performance of the contract under the terms and 
conditions printed on the tender form will be the earnest money plus a deduction of 10 percent from 
the payment made in the running bills, till the two together amount to 10 percent of the cost of work 
put to tender or 10 percent of the cost of works executed when the same exceeds the cost of work put 
to tender. 

Compensation for Delay 

Clause 2 - The time allowed for carrying out the work, as entered in the tender form, shall be strictly 
observed by the contractor and shall be deemed to be essence of the contract and shall be reckoned 
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from the fifteenth day after the date on which the order to commence the work is issued to the 
contractor, for a work where completion is up to 5 months.  

Action when the work is left incomplete, abandoned or delayed beyond the permitted limit  

Clause 3 - In any case in which under any clause or clauses of this contract the contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit (whether 
paid in one sum or deducted by installments) or committed a breach of any of the rules contained in 
Clause 24 or in the case of abandonment of the work, except due to permanent disability or death of 
the contractor, or any other cause, the Officer-in Charge on behalf of the Textiles Committee shall 
give a notice before 15 days for work costing up to Rs. 10.00 lakhs and before 30 days for works 
costing above Rs. 10.00 lakhs and in the event of the contractor failing to comply with the directions 
contained in the said notice shall have power to adopt any of the following courses, as he may deem 
best in the interest of the Project. 

a) To rescind the contract (of which rescission notice in writing to the contractor under the 
hand of the Officer-in Charge shall be conclusive evidence) and in which case the security deposit of 
the contractor shall stand forfeited and be absolutely at the disposal of Textiles Committee. The 
Textiles Committee shall be entitled to assign and to enter into fresh contract with any other 
contractor to complete the rest of project on hand.  

b) To employ labour paid by the Textile Committee and to supply materials to carry out the 
work or any part of the work, debiting the contractor with cost of the labour and the price of the 
materials (of the amount of which cost and price certificate of the Officer-in Charge shall be final and 
conclusive against the contractor) and crediting him with the value of the work done.  

c) In all respects in the same manner and the same rates as if it had been carried out by the 
contractor under the terms of his contract or the cost of the labour and the price of materials as 
certified by the Divisional Officer, whichever is less. The certificate of the Officer-in Charge as to the 
value of the work done shall be final and conclusive against the contractor.  

d) To measure up the work of the contractor and to take such part thereof as shall be unexecuted 
out of his hands and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor if the 
whole work had been executed by him  shall be borne and paid by the original contractor and may be 
deducted from any money due to him by Textile Committee under the contract or otherwise or from 
his security deposit or the proceeds of sale thereof or a sufficient part thereof.  

In the event of any of the above courses being adopted by the Officer-in Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or 
procured any materials or entered into any agreements or made any advances on account of or with a 
view, to the execution of the work or the performance of the contract. And in case the contract shall 
be rescinded under the provision aforesaid the contractor shall not be entitled to recover or be paid 
any sum for any work thereto for actually performed under the contract unless and until the Officer-
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in Charge will have certified in writing the performance of such work and the value payable in 
respect thereof and he shall only be entitled to be paid the value so certified. 

Whenever action is taken under clause 3 the contractor's bill shall be finalized up within three 
months from the date of rescission both in the case of building works and road and bridge works.  

Power to take possession of or require removal of Materials, Tools and Plants or Sale of Contractor's 
Plants, etc. 

Clause 4 - In the event of any future case of default by the contractor for which by any clause or 
clauses thereof he is declared liable to pay compensation amounting to the whole of his security 
deposit and the liability of the contractor for the past and future compensation shall remain 
unaffected. In the event of the Officer-in Charge putting in force either of the power (a), (b) or (c) 
vested in him under the proceeding clause he may, if he so desires, take possession of all or any tools, 
plant, materials, and stores, in or upon the works, or the site thereof or belonging to the contractor or 
procured by him and intended to be used for the execution of the work or any part thereof, paying or 
allowing for the same in account at the contract rates or in case of these not being applicable at 
current market rates, to be certified by Officer-in Charge whose certificate thereof, shall be final, 
otherwise the Officer-in Charge may by notice in writing to the contractor or his  other authorized 
agent requires him to remove such tools, plant materials or stores from the premises (within a time to 
be specified in such notice) and in the event of the contractor failing to comply with any such 
requisition, the Officer-in Charge may remove them at the contractor's expense or sell them by 
auction or private sale on account of the contractor and at his risk in all respects and the certificate as 
to the expense of the any such removal, and the amount of the proceeds and expense of any such sale 
be final and conclusive against the contractor. 

Extension of Time 

Clause 5 - If the contractor, shall desire an extension of time for completion of the work on the 
grounds of his having been unavoidably hindered in its execution or any other ground, he shall apply 
in writing to the Officer-in Charge within 10 days of the date of hindrance on account of which he 
desires such extension as aforesaid and the Officer-in Charge, with whom he has signed the 
agreement shall, if in his opinion, (which shall be final) reasonable grounds are shown thereof, may 
authorize such extension for a period not exceeding 1 month.  

Final Certificate 

Clause 6 - On completion of work, the contractor shall be furnished with a certificate by the Officer-
in Charge of such completion in the form appended at the end, but no such certificate shall be given, 
nor shall the work be considered to be complete until the contractor shall have removed from the 
premises on which the work shall be executed, all scaffolding, surplus materials and rubbish and 
cleaned off the dirt from all wood-work, doors, windows, walls, floors or other parts of any building 
in, upon or about which the work is to be executed, or of which he may have had possession for the 
purpose of the execution thereof, not until the work shall have been measured by the Officer-in 
Charge whose measurements shall be binding and conclusive against the contractor. If the contractor 
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shall fail to comply with the requirements of this clause as to removal of scaffolding surplus materials 
and rubbish and dispose off the same as he thinks fit and clean off such dirt as aforesaid and the 
contractor shall forthwith pay the amount of all expenses so incurred, and shall have no claim in 
respect of any such scaffolding or surplus materials as aforesaid, except for any sum actually realized 
by the sale thereof. 

Payments on Intermediate Certificate to be regarded as Advances 

Clause 7- No payment shall ordinarily be made for works estimated to cost less than Rs. 1,000 (Rs. 
One Thousand only) till after the whole of the work shall have been completed and a certificate of 
completion given, but if intermediate payment during the course of execution of works is considered 
desirable in the interest of the work the contractor may be paid at the discretion of the Officer-in 
Charge. But in the case of works estimated to cost more than rupees one thousand, the contractor 
shall, on submitting the bills thereof, be entitled to receive a monthly payment proportionate to the 
part thereof then approved and passed by the Officer-in Charge, whose certificate of such approval 
and passing of the sum so payable shall be final and conclusive against the contractor. But all such 
intermediate payments shall be regarded as payments by way of advance against the final payment for 
works actually done and completed, and shall not preclude the requiring of bad, unsound, and 
imperfect or unskillful work to be removed and taken away and reconstructed, or erected or be 
considered as an admission of the due performance of the contract, or any such part thereof, in any 
respect or the occurring of any claim, nor shall it conclude, determine effect in any way the powers 
of the Officer-in Charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise, or in any other way vary or affect the contract. The final bill 
shall be submitted by the contractor within one month of the date fixed for completion of the work 
otherwise the Officer-in Charge certificate of the measurement and of the total amount payable for 
the work accordingly shall be final and binding on all parties. 

Bills to be submitted Monthly 

Clause 8 - A bill shall be submitted by the contractor each month on or before the date fixed by the 
Officer-in Charge for all work executed in the previous month and the Engineer-in-Charge shall take 
or cause to be taken requisite measurement for the purpose of having the same verified and the claim 
as far as admissible, adjusted, if possible, before expiry of ten days from the presentation of the bill. If 
the contractor does not submit the bill within the time fixed as aforesaid the Officer-in Charge may 
depute a subordinate to measure up the said work in the presence of the contractor whose 
countersignature to the measurement list will be sufficient warrant, and the Officer-in Charge, may 
prepare a bill from such list which shall be binding on the contractor in all respects. 

Bills to be on Printed Forms 

Clause 9 - The contractor shall submit all bills on printed forms and the charges in the bills shall 
always, be entered at the rates specified in the tender or in the case of any extra work ordered, in 
pursuance of these conditions, and not mentioned or provided for in the tender at the rates 
hereinafter provided for such work. 
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The deduction or addition as the case may be of the percentage will be calculated on the amount of 
the bill for work done, after deducting the cost of materials supplied departmentally at rates specified 
in the agreement. 

Receipts to be signed by Partners or Persons having authority to do so 

Clause 10 - Receipt for payments made on account of a work when executed by a firm must also be 
signed by the several partners, except where the contractors are described in their tender as a firm, in 
which case the receipts must be signed in the name of the firm by one of the partners, or by some 
other person having authority to give effectual receipt for the firm.  

Work to be executed in accordance with Specifications, Drawing, Order, etc. 

Clause 11 - The contractor shall execute the whole and every part of the work in the most substantial 
and workmen like manner and both as regards materials and otherwise in every respect in strict 
accordance with the specification. the contractor shall also conform exactly fully and faithfully to the 
designs, drawings and instructions in writing relating to the work signed by the Officer-in Charge 
and lodged in his office and to which the contractor shall be entitled to have access at such office or 
on the site of the work for the purpose of inspection during office hours and the contractor shall, if 
he so requires, be entitled at his-own expense to take or cause to be made copies of the specification 
and of all such designs, drawings and instructions aforesaid.  

In the case of any variance, the following order of precedence shall prevail: 

• Specifications as per N.I.T. 

• Specifications as per S.O.R. of the circle 

• I.S.I. code / I.R.C. Specification 

Additions, Alteration in Specifications and Designs 

Clause 12 - The Officer-in Charge shall have power to make any alterations in, omissions from, 
additions to or substitutions for, the original specifications, drawings designs and instructions, that 
may appear to him to be necessary or advisable during the progress of the work and the contractor 
shall be bound to carry out the work in accordance with any instructions, which may be given to him 
in writing signed by the Officer-in Charge and such alterations, omissions, additions or substitutions 
shall not invalidate the contract and any altered, additional substituted work which the contractor 
may be directed to do in the manner above specified as part of the work shall be carried out by the 
contractor on the same conditions in all respects on which he agreed to do the main work and at the 
same rates as are specified in the tender for the main work, provided the total value of such increased 
or altered or substituted work does not exceed 25% of the amount put to tender, inclusive of 
contractor's Percentage. If such value exceeds 25% it shall be open to the contractor either to 
determine the contract or apply for extension.  

 

Extension of Time in consequence of Alterations 
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The time for the completion of the work shall be extended in the proportion that the altered 
additional or substituted work bear to the original contractor's work and certificate of the Engineer-
in-Charge shall be conclusive as to such proportion.  

Rates for works Not in Schedule of Rates of the Circle 

And if the altered or substituted work includes any class of work, for which no rate is specified in this 
contract, then, such classes of work shall be carried out at the rates entered in the applicable schedule 
of rates which was in force on the date of tender provided that when the tender for the original work 
as a percentage below / above the schedule of rate, the altered, additional or substituted work 
required as aforesaid shall be chargeable at the said schedule of rate minus/plus the same percentage 
deduction, addition and if such class of work is not entered in and arrange to carry it out in such 
manner as may be considered advisable provided always and if the contractor shall commence work 
or incur any expenditure in regard there to before the rates shall have been determined as lastly 
herein before mentioned then and in such case he shall only be entitled to be paid in respect of the 
work carried out on expenditure incurred by him prior to the date of the determination of the rates 
as aforesaid according to such rate or rates as shall be fixed by the Officer-in Charge. In the event of a 
dispute the decision of the Textiles Committee shall be final. 

If during the course of execution, where it is found necessary that certain item/items of work not 
provided for in the S.O.R. of the circle required to be carried out then the Officer-in Charge shall 
identify such item/items including approximate quantity of the contract and ask the contractor to 
submit his rates in writing supported by the requisite data within a period of 7 days. The Officer-in 
Charge shall obtain approval / modification of the proposed rate from the competent authority and 
communicate the same within a period of 4 weeks to the contractor. In case the contractor agrees to 
the above rates as fixed by the competent authority then they shall form a part of supplementary 
schedule of the contract agreement. If the contractor does not agree to the rate of the competent 
authority then it shall be open for the Officer-in Charge to get the work executed through any other 
agency. The contractor will not however be entitled to any compensation due to delay or hindrance 
or loss of profit accruing on account of this extra work executed by alternative agency. 

It the contractor commences non schedule work or incur/expenditure in regard there of before the 
rates shall have been determined by the competent authority then he shall be entitled for payment 
for the work done as may be finally decided by the competent authority.  

No Claim to any payment or compensation for Alteration in Restriction of Works 

Clause 13 - If at any time after the execution of the contract documents the, Officer-in Charge shall 
for any reason whatsoever require the whole or any part of the work as specified in the tender to be 
stopped for any period or shall not require the whole or part of the work to be carried out at all or to 
be carried out by the contractor, he shall give notice in writing of the fact to the contractor who shall 
thereupon suspend or stop the work totally or partially, as the case may be.  

In any such case, except as provided hereunder, the contractor shall have no claim to any payment or 
compensation whatsoever on account of any profit or advantage which he might have derived from 
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the execution of the work in full, but which he did not so derive in consequence of the full amount of 
the work not having been carried out or on account of any loss that he may be put to on account of 
materials purchased or agreed to be purchased or for unemployment of labour recruited by him. He 
shall not also have any claim for compensation by reason of any alteration having been made in the 
original specifications, drawings designs and instructions, which may involve any curtailment of the 
work as originally contemplated. Where however, materials have already been purchased or agreed 
to be purchased by the contractor shall be paid for such materials at the rates determined by the 
Officer-in Charge, provided they are not in excess of requirements and are of approved quality and/or 
shall be compensated for the loss if any, that he may be put to in respect of materials agreed to be 
purchased by him, the amount of such compensation to be determined by the Officer-in Charge 
whose decision shall be final. If the contractor suffers any loss on account of his having to pay labour 
charges during the period during which the stoppage of work has been ordered under this clause, the 
contractor shall on application be entitled to such compensation on account of labour charges as the 
Officer-in Charge whose decision shall be final, may consider reasonable provided that the contractor 
shall not be entitled to any compensation on account of labour charges, if in the opinion of the 
Officer-in Charge, the labour could have been employed by the contractor elsewhere for the whole 
or part of the period, during which the stoppage of the work has been ordered as aforesaid. 

If the total duration of suspension of the work is more than six months, then this suspension of the 
work will be considered as permanent stoppage of the work, and the contractor can determine the 
contract, if he so desires. 

Time Limit for Unforeseen Claims 

Clause 14 - Under no circumstances whatever shall the contractor be entitled to any compensation on 
any account unless the contractor shall have submitted a claim in writing to the Officer-in Charge 
within one month of the cause of such claim occurring and such claim is found just and proper in the 
fact situation so described for such claim otherwise, it shall be rejected. 

Action and Compensation Payable in Case of Bad work 

Clause 15 - If at any time before the security deposit is refunded to the contractor, it shall appear to 
the Officer-in Charge or his subordinate in charge of the work, that any work has been executed with 
unsound, imperfect or unskillful workmanship or with materials of inferior quality or that any 
materials or articles provided by him for the execution of the work are unsound, or of a quality, 
inferior to that contracted for, or are otherwise not in accordance with the contract, it shall be lawful 
for the Officer-in Charge, to intimate this fact in writing to the contractor and then notwithstanding 
the fact that the work, materials or articles complained of, may have been inadvertently passed, 
certified and paid for, the contractor shall be bound forthwith to rectify, remove and reconstruct the 
work so specified in whole or in part, as the case may require or if so required, shall remove the 
materials or articles so specified and provide other proper and suitable materials or articles at his own 
proper charge and cost, and in the event of his failing to do so within a period to be specified by the 
Officer-in Charge in the written intimation aforesaid, the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of contract put to tender every day not 



 
Tender Documents for construction of Dye House at Trichy Handloom Cluster  Page 15 of 31 

 
 Signature of the Bidder: Rubber stamp: 

exceeding ten days, during which the failure so continues, and in the case of any such failure the 
Officer-in Charge may rectify or remove and re-execute the work or remove and replace the 
materials or articles complained of, as the case may be, at the risk and expense in all respect of the 
contractor. Should the Officer-in Charge consider that any such inferior work or materials as 
described above may be accepted or made use of, it shall be within his discretion to accept the same 
at such reduced rates as he may fix thereof. 

Work to be open for Inspection - Contractor or Responsible Agent to be present 

Clause 15 - All work under or in course of execution or executed in pursuance of the contract, shall at 
all time be open to the inspection and supervision of the Officer-in Charge and his subordinates and 
the contractor shall at all times during the usual working hours, and at all other times, at which 
reasonable notice of the intention of the Officer-in Charge or his subordinate to visit the work shall 
have been given to the contractor, either himself be present to receive orders and instructions or have 
a responsible agent duly accredited in writing present for that purpose. Orders given to the 
contractor's agent shall be considered to have the same force as if they had been, given to the 
contractor himself. 

Notice to be given before Work is covered up 

Clause 16 - The contractor shall give not less than five days notice in writing to the Officer-in Charge 
or his subordinate in charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be 
taken before the same is so covered up or placed beyond the reach of measurement, any work 
without the consent in writing of the Officer-in Charge or his subordinate in charge of the work and 
if any work shall be covered up or placed beyond the reach of measurement without such notice 
having been given or consent obtained, the same shall be uncovered at the contractor's expenses or in 
default thereof, no payment or allowance shall be made for such work or the materials with which 
the same was executed. 

Contractor liable for Damage done and for imperfection for Twelve Months after Certificate 

Clause 17 - If the contractor or his work people or servants shall break, deface injure or destroy any 
part of building in which they may be working or any building road, road curbs, fences, enclosures, 
water pipes, cables, drains, electric or telephone posts or wires trees, grass or grassland or cultivated 
ground contiguous to the premises on which the work or any part of it is being executed, or if any 
damage shall happen to the work, while in progress, from any cause whatever or any imperfections 
become apparent in it within three months (six months in the case of a road work) after a certificate 
final or otherwise or its completion shall have been given by the Officer-in Charge as aforesaid, the 
contractor shall make good the same at his own expense or in default, the Officer-in Charge may 
cause the same to be made good by other workman, and deduct the expense (of which certificate of 
the Officer-in Charge shall be final) from any sums that may be then or at any time thereafter, may 
become due to the contractor or from his security deposits, or the proceeds of sale thereof, or of a 
sufficient portion thereof.  
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The contractor hereby also covenants that it shall be his responsibility to see that the building 
constructed under his contract do/does not leak during the period of two consecutive rainy seasons 
after its (their) completion and if any defects are pointed out to him by the Officer-in Charge during 
the said period, the same shall be removed by him at his own expenses or in default the Officer-in 
Charge may get them, removed and deduct the expenses thereof from any sum that may be then due 
to or may become due to the contractor or from the security deposit of the contractor, on amount 
equal to 20% cost of the roof shall not withstanding anything contained in this clause be retained, till 
the roofs are tested during two consecutive rainy seasons as aforesaid and the defects are fully 
removed and if any amount still remains due to this account after making deductions as aforesaid the 
same may be recovered from him as an arrears of land revenue/cash security. The Security deposit of 
the contractor to the extent of 50% shall be refunded on his getting the completion certificate 
provided that all the recoveries outstanding against him are realized. 25% of the amount shall be 
refunded on maintenance period being over, even if the final bill is not passed, balance 25% shall be 
refunded after the final bill is passed.  

Contractor to Supply Plant, Ladders, Scaffolding. etc. 

Clause 18 - The contractor shall supply at his own cost, materials plant, tools appliances implements, 
ladders, cordage, tackle, scaffolding and temporary works, requisite for the proper execution of the 
work, whether original, altered or substituted and whether included in the specifications of other 
documents forming part of the contract or referred to in these conditions or not, or which may be 
necessary for the purpose of satisfying or complying with the requirements of the Officer-in Charge 
as to any matter as to which under these conditions he is entitled to be satisfied, or which he is 
entitled to require together with carriage thereof to and from the work. The contractor shall also 
supply without charge the requisite number of persons with the means and materials necessary for 
the purpose of setting out works, and counting, weighing and assisting in the measurement or 
examination at any time and from time to time of the work or materials. Failing his so doing, the 
same may be provided by the Officer-in Charge at the expenses of the contractor and the expenses 
may be deducted from any money due to the contractor under the contract or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

Contractor is liable for damages arising from non-provision of lights, fencing, etc. The contractor 
shall also provide at on his own cost except when the contract specifically provides otherwise and 
except for payments due under clause, all necessary fencing and lights required to protect the public 
from accident and shall be bound to bear the expenses of defense of every suit, action, or other 
proceedings at law that may be brought by any person for injury sustained owning to neglect of the 
above precautions and to pay any damage and costs which may be awarded in any such suit action or 
proceedings to any such person or which may with the consent of the contractor be paid to 
compromise any claim by any such persons. 

Compensation under Section 12 Sub-Section (1) of the Workman's compensation Act, 1923 

Clause 19 - In every case in which by virtue of the provision of section 12, sub-section (1) of the 
workman's compensation act 1923 Textile Committee is obliged to pay compensation to a workman 
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employed by the contractor in execution of the works. Textile Committee will recover from the 
contractor the amount of compensation so paid and without prejudice to the rights of Textile 
Committee under section (1) sub-section (2) of the said Act. Textile Committee shall be at liberty to 
recover the amount or any part thereof by deducting it from the security deposit or from any sum 
due by Textile Committee to the contractor whether under this contract or otherwise. Textile 
Committee may not be bound to contest any claim made against them under section -12 sub-sections 
(1) of the said Act, except on the written request of the contractor and upon his giving to Textile 
Committee full security for all cases for which Textile Committee might become liable in 
consequence of contesting such claim.  

Labour 

Clause 20 - The contractor should get himself registered under contract labour regulations and 
abolition Act, 1970 including its amendments after getting a certificate from the principal Textiles 
Committee who will be the Officer-in Charge.  

Clause 21 - Labour below the age of 12 years - No labour below the age of 12 years shall be employed 
on the work.  

Fair Wages 

Clause 22 - The contractor shall pay not less than fair wage to labours engaged by him on the work. 

Explanation -  

(a) "Fair Wage" means wage whether for time or piece work notified at the time of inviting 
tenders for the work and where such wages have not been so notified, the wages prescribed by the 
Works Department for the Division in which the work is done.  

(b) The contractor shall not withstanding the provisions of any contract to the contrary, cause to 
be paid a fair wage to labourers indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said works as if the labourers had been immediately 
employed by him.  

(c) In respect of labour directly or indirectly employed on the works for the performance of the 
contractor's part of this agreement, the contractor shall comply with or cause to be complied with the 
Labour Act in force.  

(d) The Officer-in Charge, shall have the right to deduct, from the moneys due to the contractor, 
any sum required or estimated to be required for making good the loss suffered by a worker or 
workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, 
non-payment of wages or deductions, made from his or their wages, which are not justified by the 
terms of the contract or non observance of the regulations. 

(e) The contractor shall be primarily liable for all payments to be made under and for the 
observance of the regulations aforesaid without prejudice to his right to claim indemnity from his 
sub-contractors.  
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(f) The regulations aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

Work not to be sublet 

Clause 23 - The contract may be rescinded and security deposit forfeited, for subletting, bribing or if 
contractor become insolvent:- 

The contract shall not be assigned or sublet in favour of any third party unknown to Textiles 
Committee without the written approval of the Officer-in Charge. And if the contractor shall assign 
or sublet his contract or attempt so to do, or become insolvent, commence any insolvency 
proceedings or make any composition with his creditors, or attempt so to do, or if any bribe, gratuity, 
gift, loan perquisite, reward of advantage pecuniary or otherwise, shall either directly or indirectly be 
given, promised or offered by the contractor or any of his servants or agents to any public officer or 
person in the employ of Government in anyway relating to his office or employment or if any such 
officer or person shall become in any way directly or indirectly interested in the contract, the 
Officer-in Charge may there up by notice in writing rescind the contract and the Security Deposit of 
the contractor shall there up stand forfeited and be absolutely at the disposal of Government and the 
same consequences shall ensure as if the contract had been rescinded under clause 3 hereof and in 
addition the contractor shall not be entitled to recover or be paid for any work there to for actually 
performed under the contract. 

If the contractor gets item/items of work executed on a task rate basis with or without materials, this 
shall not amount to sub-letting of the contract.  

Changes in the Constitution of Firm 

Clause 24 - In the case of a tender by partners any change in the constitution of the firm shall be 
forthwith notified by the contractor to the Officer-in Charge for his information.  

Work to be under the Direction of Officer-in Charge or the authorized Person 

Clause 25 - All works to be executed under the contract shall be executed under the direction and 
subject to the approval in all respect of Officer-in Charge for the time being who shall be entitled to 
direct at what point or points and in what manner they are to be commenced and from time to time 
carried on. 

Arbitration Clause 

(a) Clause 26 - Except as otherwise provided in this contract all question and dispute relating to the 
meaning of the specifications, designs, drawings and instructions herein before mentioned and as to 
thing whatsoever, in any way arising out of or relating to the contract, designs, drawings, 
specifications, estimates, concerning the works, or the execution or failure to execute the same, 
whether arising during the progress of the work or after the completion or abandonment thereof 
shall be referred to committee formed by CDCG for monitoring and execution of project.  
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Except where otherwise provided in this contract, the provisions of the Arbitration Act 1940 and the 
rules there under for the time being in force, shall apply to the arbitration proceedings under this 
clause.  

Lump Sums in Estimate 

Clause 27 - When the estimate on which a tender is made includes lump sums in respect of parts of 
the work, the contractor shall be entitled to payment in respect of the items of work involved or the 
part of the work in question at the same rates, as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Officer-in Charge, capable of 
measurement, the Officer-in Charge may at his discretion pay the lump sum amount entered in the 
estimates and the certificate in writing of the Officer-in Charge shall be final and conclusive against 
the contractor, with regard to any sum or sums payable to him under the provisions of this clause. 

Action where no Specification 

Clause 28 - In the case of any class of work for which there is no such specification as is mentioned in 
rule, such work shall be carried out in accordance with the specification approved by Officer-in 
Charge, for application to works in the district, and in the event of there being no such specification, 
then in such case the work shall be carried out in all respect in accordance with the instructions and 
requirements of the Officer-in Charge. 

Contractor's Percentage whether applied to Net or Gross Amounts of Bills 

Clause 29 - The percentage referred to at para 7 of the tender will be deducted from / added to the 
gross amount of the bills for work done after deducting the cost of materials supplied by the 
Department (If any). 

Claim for quantities entered in the Tender or Estimate 

Clause 30 - Quantities shown in the tender are approximate and no claim shall be entertained for 
quantities of work executed being either more or less than those entered in the tender or estimate.  

Claims for Compensation for Delay in Starting the Work 

Clause 31 - No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance works, on account of any delay in according 
sanction to estimates. 

Employment of Scarcity Labour 

Clause 32 - If Government declares a state of scarcity or famine to exist in any village situated within 
16 kilometers of the work, the contractor shall employ upon such parts of the work as are suitable for 
unskilled labour, any person certified to him by the Officer-in Charge or by any person to whom the 
Officer-in Charge may have delegated this duty in writing to be in need of relief and shall be bound 
to pay to such persons wages not below the minimum which Government may have fixed in this 
behalf. Any dispute which may arise in connection with the implementation of this clause shall be 
decided by the Officer-in Charge whose decision shall be final and binding on the contractor.  
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Technical Examination 

Clause 33 - The Textile Committee shall have the right to cause Audit and Technical Examination of 
the works and the final bills of the contractor including all supporting vouchers, abstracts, etc., to be 
made as per payment of the final bill and if as a result of such Audit and technical Examination the 
sum is found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed by him to have been done under contract and found not to have been executed, 
the contractor shall be liable to refund the amount of overpayment and it shall be lawful for the 
Textile Committee to recover the same from the security deposit of the contractor or from any dues 
payable to the contractor from the Textiles Committee. If it is found that the contractor was paid 
lesser than what was due to him under the contract in respect of any work executed by him under it, 
the amount of such under payment shall be duly paid by the Textile Committee to the contractor. 

In the case of any audit examination and recovery consequent on the same the contractor shall be 
given an opportunity to explain his case and the decision of the Textile Committee shall be final.  

In the case of Technical Audit, consequent on which there is a recovery from the contractor, no 
recovery, should be made without orders of the Textile Committee, whose decision shall be final. All 
action under this clause should be initiated and intimated to the contractor within a period of twelve 
months from the date of completion  

Death or Permanent Invalidity of Contractor 

Clause 34 - It the contractor is an individual or appropriately concern, partnership concern, dies 
during the currency of the contract or becomes permanently in capacitated, where the surviving 
partners are only minors, the contract shall be closed without levying any damages/compensation as 
provided for in clause 3 of the contract agreement. 

However, if the competent authority is satisfied about the competence of the surveyors then the 
competent authority shall enter into a fresh agreement for the remaining work strictly on the same 
terms and conditions, under which the contract was awarded. 

Penalty for Breach of Contract 

Clause 35 - On the breach of any term or condition of this contract by the contractor the said Textile 
Committee shall be entitled to forfeit the security deposit or the balance thereof, that may at that 
time be remaining, and to realize and retain the same as damages and compensation for the said 
breach but without prejudice to the right of the Textile Committee to recover further sums as 
damages from any sums due or which may become due to the contractor by Textile Committee or 
otherwise howsoever. 

Territorial Jurisdiction 
Clause 36 – In case of any legal claim or dispute that may take place between the parties for contract 
at any time during the subsistence of contract or otherwise, the court at Mumbai  only where the 
Head office  of the Textiles Committee  is situated shall have and be deemed to have territorial 
jurisdiction to entertain and decide any such claim or dispute arising out of such contract and parties 
hereby specifically agree thereto without any controversy to be raised by any of them in that regard. 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. LOCATION OF THE WORKS: 
The site is located at Survey No. SF No 269/5 of Thumbalam Village, Musari Taluk 
 
2. ACCESS TO SITE 
The sit is accessible from fairly wide road 
 
3. SCOPE 
All civil work related to Dye House construction including, drainage, water supply.  
 
4. WATER SUPPLY AND ELECTIRICITY 
The Contractor shall have to make his own arrangements for the purpose of construction at his cost. 
 
5. LABOUR RATES 
 The Contractor shall tender on a basis of fixed labour rates and no claim for reimbursement of extra 
expenditure incurred by reason of increasing labour rates during the period of contract will be 
entertained. 
 
6. FLUCTUATION OF MATERIAL RATES 
This is farm rate contract and no escalation of materials and labour will be considered during the 
period of contract.  Extension of time may be granted at no extra cost to the Textiles Committee. 
 
7. TAXES 
Sales Tax and all other taxes, octroi and other duties shall be paid by the Contractor and the 
Contractor is instructed to include of such taxes in the rates and price in the bill of quantities.  
Income Tax if levyable shall also be borne by the Contract.  The work contract tax shall be paid by 
the Contractor. 
 
8. FORM OF BANK GUARANTEE 
Form of Bank Guarantee is to be appendix as per format enclosed at Annexure – I. 
 
9. PRICE ESCALATION 
The rates quoted by the Contractor shall be firm for entire duration of the contract and no price 
escalation shall be allowed. 
 
10. ITEM RATE CONTRACT 
The contract is item rate.  Quantities set out in the bills of quantities are tentative.  Tenderer shall 
quote for each item at the place given in the bill of quantities.  Cost evaluation shall be based on these 
quantities and price quoted.  Work shall be measured in actual and paid as per terms set out in 
contract. 
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11. FIRM RATE 
The rates shall be firm and shall not be subjected to any variation in cost of materials, labour or due 
to any other conditions except as ordered by the Officer In-charge and provided for in the contract.  
The description given in the Bill of Quantity shall include all items required to complete a particular 
time.  Anything not specifically stated shall not be taken as an exclusion from the same item.  Any 
claim for extra item or variation on this ground shall not be accepted. 
Quality 

12  QUALITY 

The employer’s / consultant’s decision with regard to the quality of the material and workmanship 
will be final and binding any material rejected by the employers’ consultant shall be immediately 
removed by the contractor from the site. 

13 COMMENCEMENT OF WORK / PERIOD OF COMPLETION 

The contractor shall commence work on site within 10 days from the date of issuance of work order.  
This date shall be considered as the date of commencement of the said work.  All works as per this 
tender will be completed in 5 months from the date of commencement. All work as per this tender 
will be completed in 150 days from the date of commencement. 

 

14 INCOME TAX 

Employer will deduct amount towards Tax Deducted at Source (TDS) as per the latest Income Tax 
Rules, and other taxes as per law applicable from time to time from all payments made to the 
contractor. 
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 Annexure I 
 

FORM OF BANK GUARANTEE IN LIEU OF SECURITY DEPOSIT /  
RETENSION MONEY IN INDIVIDUAL CONTRACTS 

(ON STAMP PAPER OF Rs.100/-) 
 
 
 

To, 
 
 
 
 
 
 
 
1. In consideration of ………………………, having registered office 
……………………………………………..…………, .  (herein after called the Employer which 
expression shall unless repugnant to the subject or context include its successor and assigns) having 
agreed under the terms and conditions of contract ……………………….., (Name of 
Work)……………………………………………………, made between 
……………………………………………………………., (Name of Contractor / Firm) hereinafter 
called “the Contractor” which his heirs, executors administrators and assigns/ its successors and 
assigns and the Employer in connection with 
………………………………………………………………………………, (Name of Work) 
(hereinafter called “the said Contract”) to accept a Deed of guarantee as herein provided for 
Rs……………………, from a Scheduled Bank in lieu of the security deposit/ retention money to be 
paid by the Contractor in lieu of the deduction to be made from the Contractor’s bills, for the due 
fulfillment by the Contractor of the terms and conditions contained in the said Contract, We the 
Bank ……………………………………………………………………., constituted and established 
under the Banking Companies Acquisition and Transfer of Undertaking Act 1970 (hereinafter 
referred to as “the said Bank”)and having our Head Office at ……………………………., at the 
request of …………………………….. (contractor(s) do hereby undertake to pay within two days to 
the Employer an amount not exceeding Rs. ………………………………. , against any loss or damage 
caused to or suffered or would be caused to or suffered by the Employer by reason of breach or 
breaches by the said Contractor(s) of any of the terms and conditions contained in the said 
agreement, and to unconditionally pay the amount claimed by the Employer or demand and without 
demur to the extent expressed. 
 
2. We ………………………………………………….., (indicate the name of Bank) do hereby 
undertake to pay the amounts due and payable under this guarantee without and demur, merely on a 
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demand from the Employer stating that the  amount claimed is due by way of loss or damage caused 
to or would be caused to or suffered by the Employer by reason or breach by the said contractor(s) of 
any of the terms or conditions contained in the said Agreement or by reason of the contractor(s) 
failure to perform the said Agreement.  Any such demand made on the Bank shall be conclusive as 
regards the amount due and payable by the Bank under this guarantee.  However, our liability under 
this guarantee shall be restricted to an amount not exceeding Rs…………………………… 
 
3. “We………………………………………………… (name of Bank) further agree that the 
Employer shall be the solo judge of and as to whether the contractor has committed any broach or 
breaches of any of the terms and conditions of the said contract and the extent of loss, damage, costs, 
charges and expenses caused to or suffered by or that may be caused to or suffered by the Employer 
on account thereof and the decision of the Employer that the Contractor has committed such broach 
or breaches and as to the amount or amounts of loss, damage, costs, charges and expenses caused to or 
suffered by or that may be caused to or suffered by the Employer from time to time shall be final and 
binding on us” 
 
4. We undertake to pay to the Employer any money so demanded not with standing any dispute 
or disputes raised by the Contractor(s) / Supplier (s) in any suit or proceeding pending before any 
court or tribunal relating thereto our liability under this present being absolute and unequivocal. 
 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there-under and the contractor(s)/ supplier(s) shall have no claim against us for making such 
payment. 
 
5. We, ………………………………………………………………….. (indicate the name of 
Bank) further agree that the guarantee herein contained shall remain in full force and effect during 
the period that would be taken for the performance of the said Contract and that it shall continue to 
be enforceable till all the dues of the Employer under or by virtue of the said Contract have been 
fully paid and its claims satisfied or discharged or till the Architect / Engineer-in-charge / Office / 
Department, of ………………………………………………, (indicate the name of Administrative) 
certifies that the terms and conditions of the said contract have been fully and properly carried out by 
the said Contractor(s) and accordingly discharges this guarantee.  Unless a demand or claim under 
this guarantee is made on us in writing on or before the 
……………………………………………………., we shall discharged from all liability under this 
guarantee thereafter. 
 
6. We ……………………………………………………….. (indicate the name of the Bank) 
further agree with the Employer that the Employer shall have the fullest liberty without our consent 
and without affecting in any manner our obligations hereunder to vary any of the terms and 
conditions of the said Contract or to extend time of performance by the said contractor(s) from time 
to time or to postpone for any time or from time to time any of the powers exercisable by the 
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Employer against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said Contract and we shall not be relieved from our liability by reason of any such 
variation or extension being granted to the said Contractor(s) or for any forbearance, act or 
commission on the part of the Employer or any indulgences by the Employer to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties 
would, but for this provisions have effect of so relieving us. 
 
7. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s) / Supplier (s). 
 
8. We, ………………………………………………………, (indicate the name of Bank) lastly 
undertake not to revoke this guarantee during the currency except with the previous consent of the 
Employer in writing. 
 
9. A demand for payment under this Guarantee shall be made on us by the Employer in writing 
at the following address: 
 
Name of the Bank: 
 
Address: 
 
 
 
And shall be deemed to have been sufficiently made after the writing containing the demand is 
deposited by the Employer by registered post prepaid in the post office box addressed as aforesaid or 
by hand delivery or fax and we shall pay the amount due within 2 (two) days from the receipt of 
notice in writing from and on behalf of the Employer. 
 
Date the …………………………… day of …………………..20 
 
For and on behalf of the Bank 
The above Guarantee is accepted by the Employer 
For and on behalf of the Employer  

Date………………. 
 

(Name and Designation) 
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BILL OF QUANTITY & SPECIFICATION  
FOR THE CONSTRUCTION OF DYEING UNIT 
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SPECIFICATION FOR THE CONSTRUCTION OF DYEING UNIT 

 

I. STAGE - 1 

FOUNDATION: 

COLUMN FOUNDATION: 

 No. Of Columns - as per plan and the size of the pillars 1’9” X 1’0”. 

 Column detail – As per design drawing. 

 Tested steel TMT rods using in Columns, Beam and Roof ( i.e. , Kovai Raja, Kanishk  any one 

of the company ) 

GRADE BEAM : 

All the pillars – joining by the grade beam which of the size  as per design drawing. This grade 

seating over the Sand filling and P.C.C. 

 Depth of Sand filling is 0’ 4” 

 Depth of P.C.C is 0’4.5” 

 Grade beam Concrete Ratio M15. 

II. STAGE -2. 

BASEMENT: 

 Basement Brick work for chamber bricks of size 9” X 4” X 3” with C.M 1:7 mix 2’6” height 

above Ground level of the Plot.  Plastering the inner and outer surface of the basement. 

SAND FILLING FOR BASEMNT : 

 Basement filling with fine gravel of approved quality. 

FLOORING CONCRETE ( P.C.C ) : 

Using 40mm blue granite material with 1:5:10 and mix concrete at a depth of 0’5” at basement 

level. 

III . STAGE – 3 

LINTEL AND ROOF LEVEL: 

 Lintel level height – 8’0”. 
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 Roof level height – 10’ 6”. 

 Doors and windows as per plan. 

 Roof over the brickwork for a thickness of 0’ 4½”  with steel reinforcements as per design. 

 Brick work with flyash bricks of size 9” X 4” X 3” with C.M 1:7 mix 

 Roof  &  beam Concrete Ratio is M15 mix. 

IV. STAGE – 4. 

ELECTRICAL WORK: 

 Electrical point – 40 Nos. 

 Power points – 10 Nos. 

 Semi modular switch – GM, Anchor any one of the company. 

 Electrical wires – Polycab, kundan any one of the company. 

 Electrical fixtures at extra cost. 

 3 phase service wiring for electrical points. 

 Industrial machine electrification at extra cost. 

PLASTERING AND FLOORING STAGE: 

 Plastering the inner and outer by using mix of 1:5 with surface sponch finish. 

 Flooring – Cement florring with 6 mm blue granite material. 

V. STAGE – 5. 

PIPE LINE WORK : 

 Using Avonplast pipe – ( 6 Kg / cm ) 

PAINTING WORK : 

 Over all Building thoroughly one coat Janatha cem white wash. 

 Outer two coats DULUX Exterior emulsion. 

 Inner – Two-coat DULUX emulsion. 

 Grills, doors – Two coats DULUX Enamel.  

EXTRA WORKS :  

 Other works not specified in work contract.  

 Deposits payable to government authorities like eb, water board etc., 
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BILL OF QUANTITY 
 
Name of Work: Construction of proposed building of Dye shade under Integrated Handloom Cluster 

Development Programme, SF No 269/5 of Thumbalam Village, Musari Taluk 
 

Sl. 
No. 

Item of work Unit Qty Rate per 
unit 

Amount in 
Rupees 

1. 
 

Earth work excavation for Foundation in 
all classes of soil such as hard soil red soil 
including all labour charges and earth lead 
etc. complete 
 

Cum 134.00 
 

 

2. Filling the foundation and  basement with 
good river sand in layers including cost and 
conveyance of sand to work site and 
including labour charges for filling, 
leveling, watering, ramming etc. complete 
  

Sqm 178.00    

3. Providing and injecting chemical emulsion 
for pre-constructional ant termite 
treatment and creating a chemical barrier 
under soil along external perimeter 6 
liters/Sqm.   
 

Cum 420.00   

4. Plain cement concrete 1:5:10 (one cement, 
five sand and ten coarse aggregate ) using 
40mm ISS HBG metal for foundation and 
basement including cost and conveyance of 
all materials to site and including all labour 
charges for mixing laying, leveling, 
compacting and curing etc. complete 
 

Cum 41.00   

5. R.C.C 1 : 2 : 4 using 20mm ISS HBG ( one 
cement, two sand and four coarse aggregate 
)including cost and conveyance of the 
materials to site and including all labour 
charges etc. complete 
 

Cum 87.00  

6. Mild Steel TMT bars 10 mm. diameter and 
over, cut to length, bent to shape required, 
including cranking, bending spirally for 

Cum 8976.00  
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Sl. 
No. 

Item of work Unit Qty Rate per 
unit 

Amount in 
Rupees 

hooping for columns, hooking ends and 
binding with and including mild stee wire 
(annealed) not less than 0.9 mm diameter 
or securing wiht clips quality conforming 
to IS 456-1976 
 

7. Supplying and fixing ofG.I. doors and grill  
windows including cost of all materials of 
site and including  all labour charges etc. 
complete 
 

Cum 65.00   

8. Brick work in c.m 1:6 mix using first 
quality chamber bricks including cost of 
materials and all labour charges for bricks 
laying, curing etc. complete 
 

Cum 45.00  

9. Ceiling hacking and plastering in C.M 1:3 
mm including  all labour charges  cost and 
conveyance of all materials to the site etc. 
complete 
 

Cum 230.00  

10. Wall plastering in C.M 1:5 mix,12mm thick 
including cost and conveyance of all 
materials to the site and  labour charges 
etc. complete 
 

Qtl 470.00  

11. Finishing the top of flooring with cement  
flooring using C.M 1:3 including cost of all 
materials and  labour charges etc.complete 
 

Sqm 95.00  

12. 
 

Weathering course with broken jelly time 
using 20mm broken jelly and pure slaked 
time proportion of broken  jelly to time is 
12:5 to required slope of the roof slab 
including cost of all materials to the site 
and including all labour charges etc. 
complete 
 

Qtl 187.00   

13. Finishing the top of the weathering course Sqm 187.00  
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Sl. 
No. 

Item of work Unit Qty Rate per 
unit 

Amount in 
Rupees 

nots 9"x9"  pressed tiles in C.M 1:3 
including cost of all materials and  labour 
charges etc. complete 
 

14. Providing & fixing concealed electrification 
for light/fan/5A/15A 3 pin socket/through 
ISI approved 20mm/25mm Medium/light 
Gauge Avon plast make PVC conduit, 
bend, junction box, coupler etc., ISI 
approved Polycabmake PVC flexible 
copper conductor and continuous copper 
earthing including  switches of 
Anchor/equivalent in suitable concealed 
metal boxes.  
 

LS ---  

15. 
 

Providing 2 coats of Tractor emulsion on 
walls over a primer coat Including 
preparation of surface, cost, conveyance of 
all materials to site, all labour charges  and 
all other incidental charges scaffolding etc., 
complete  
 

Sqm 700.00  

16. Borewell 6” dia. Upto 300 Rft. And finolex 
pope 4 kg /sqcm upto 40 rft. Including bore 
cost, freight, labour etc. 
 
1.5 hp submersible taro pump including all 
accessories and fixing charge upto GL. 
(electrification will be done upto GL from 
pump)  

Rft. 300  

17. Over head tank above 10’ of GF roof level 
of dyeing unit of capacity 10000 ltrs. 

Lts. 10000  

18. Under ground sump of capacity of 10000 
ltrs. Including coverslab 

Lts. 10000  

Total  
Total in words 
 

  


